

Project: UP-Laundry Building Renovations Bid Open Date: 02.18.2025 3:43 PM Project # 00-09372.00				GM McCrossin, Inc Magda Baez mbaez@mccrossin.com 814-355-7363	Massaro Corporation Katie Gutt kgutt@massarocorporation.com	Leonard S. Fiore, Inc. Angel Farabaugh afarabaugh@lsfiore.com	Caliber Contracting Services Jim Donahoe jdonahoe@calibercontractingservices.com
	Description	Quantity	UoM	Total Cost	Total Cost	Total Cost	Total Cost
Base Bid							
1	General Construction	1	LS	2,525,000.00	2,779,000.00	2,962,000.00	3,277,000.00
Base Bid Cost Total				2,525,000.00	2,779,000.00	2,962,000.00	3,277,000.00
Alternate							
1	Open Storage Light Fixtures	1	LS	50,000.00	51,000.00	52,800.00	54,000.00
Alternate Cost Total				50,000.00	51,000.00	52,800.00	54,000.00
Bid Summary							
Base Bid Total				2,525,000.00	2,779,000.00	2,962,000.00	3,277,000.00
Custom Fields							
Bid Bond	BID BOND.pdf (version 1)		Bid Bond.pdf (version 1)		BID BOND SIGNED.pdf (version 1)		Bid Bond - Caliber.pdf (version 1)
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.		No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.		No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.		No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion. The current lead time for elevators are at 18-22 weeks with an installation time of 3-5 weeks. Submittal preparation and review can take up to 3-4 weeks. Because of this, the completion date of 9/5/2025 is unlikely to be achieved.
DBE Exhibit A	Exhibit A.pdf (version 1)		Exhibit A.pdf (version 1)		EXHIBIT A.pdf (version 1)		DBE Utilization Form - Caliber.pdf (version 1)