

| Project: BK-Perkins Student Center and Franco Building Interior Renovati Bid Open Date: 06.07.2024 11:03 AM | | | | Estimate | | Poole Anderson Eli Manges emanges@pooleanderson.com | Uhrig Construction Connor Uhrig cuhrig@uhrig.com |
|--|---|----------|-----|--|--|--|--|
| | Description | Quantity | UoM | Total Cost | | Total Cost | Total Cost |
| Base Bid | | | | | | | |
| 1 | Base Bid - Renovations to Perkins and Franco Buildings | 1 | LS | 1,950,000.00 | | 1,284,000.00 | 1,777,000.00 |
| Base Bid Cost Total | | | | 1,950,000.00 | | 1,284,000.00 | 1,777,000.00 |
| Alternate | | | | | | | |
| 1 | DEDUCT Provide lump sum price to renovate Perkins Student Cetner Gallery in project zone #7 to create Veteran's Lounge & Commuter Lounge. | 1 | LS | | | -75,843.00 | -55,855.00 |
| 2 | DEDUCT - Provide the lump sum price to renovate Franco Building offices in project zone #10 to create a single-occupant restroom. | 1 | LS | | | -79,174.00 | -68,861.00 |
| Alternate Cost Total | | | | | | -155,017.00 | -124,716.00 |
| Bid Summary | | | | | | | |
| Base Bid + Alternates Total | | | | | | 1,128,983.00 | 1,652,284.00 |
| Custom Fields | | | | | | | |
| Bid Bond | | | | Poole Anderson - Bid Bond - 5.23.2024.pdf (version 1) | | Bid Bond.pdf (version 1) | |
| Qualifications and Exceptions Statement | | | | No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion. | | No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion. | |
| DBE Exhibit A | | | | DBE Participation Form.pdf (version 1) | | DBE Exhibit A.pdf (version 1) | |