

020205: Penn State Sackett Building Renovations and Additions - Phase 2

Prepared by The Whiting-Turner Contracting Company - 366 Walker Drive, Suite 390, State College, PA 16801, United States of America

Bid Package Lead: Donald Hedgeland (donald.hedgeland@whiting-turner.com)

Project Location: Sackett Building, University Park, PA 16802, United States of America

TC05: Concrete & Deep Foundations

Generated October 1, 2024

Base Bid

LINE ITEMS

Concrete & Deep Foundations

ALTERNATES

Alternate #1: In lieu of new windows, refurbish existing windows in-situ. Replace existing solid panels and louvers in transoms with glass lites. Remove interior screens. Fix existing sash in place with perimeter sealant and mechanical fasteners. Remove all existing hardware and provide plugs to fill holes. Replace all exterior sealant.

Alternate #2: Remove zinc-tin alloy coated copper metal roof (per specification sections 07 6100 and 076200) and replace with aluminum standing seam metal roof.

Alternate #3: Remove slate roof (per specification section 07 3126) and replace with standing seam aluminum roof.

Alternate #4: NOT USED

Alternate #5: NOT USED

Alternate #6: Remove sound absorbing ceiling panels (SAP-1) (per specification section 09 8430) from all corridors (Q001, Q202, Q203, Q204, Q302, Q303, Q304) at Sub-Basement Level, Level 2, and Level 3 and paint existing exposed structure.TC09

Alternate #7: Remove resinous matrix terrazzo flooring and terrazzo base at all locations and replace with cementitious floor topping (per specification section 03 5446) and wood base (per specification section 06 4023).

Leonard S. Fiore, Inc.
Submitted by Angel Farabaugh

\$5,352,000

Original Proposal, September 26, 2024

Unit	Qty	Unit Cost	Total Cost
			\$5,352,000
			\$0
			\$0
			\$0
			-\$6,000
			\$0
			\$0
			\$0
			\$0

GM McCrossin Inc.
Submitted by Magda Baez

\$5,706,425

Original Proposal, September 26, 2024

Unit	Qty	Unit Cost	Total Cost
			\$5,706,425
			\$0
			\$0
			\$0
			-\$8,300
			\$0
			\$0
			\$0
			\$0

Alternate #8: Remove cementitious floor topping at L2 (per specification section 03 5446) and replace with resinous matrix terrazzo flooring and terrazzo base (per specification section 09 6623). Include appropriate underlayment for resinous matrix terrazzo flooring.

\$0

\$0

Alternate #9: Remove cementitious floor topping at L2, L3 and L4 (per specification section 03 5446) and replace with resinous matrix terrazzo flooring and terrazzo base (per specification section 09 6623). Include appropriate underlayment for resinous matrix terrazzo flooring.

\$0

\$0

Alternate #10: Remove southeast areaway scope as shown on Drawings A6.30 and A6.31 and infill areaway as shown on drawing 12/A6.21.

-\$5,000

\$8,000

Alternate #11: Remove wood benches (per specification section 06 4023) at corridors Q101 and Q102.

\$0

\$0

Alternate #12: Install alternate sanitary sewer system as depicted on sheet C0.09. Any water pumped from utility trenches shall be directed to a sediment removal facility, such as a filter bag or approved equal. Only trenching work that can be completed and permanently stabilized each working day shall be performed in order to prevent sediment laden runoff from leaving the site. Immediately repair any BMP after installation of the sanitary sewer. Sanitary Sewer shall be steel encased and bored beneath steam tunnel when crossing.

\$0

\$0

Base Bid Total

\$5,352,000

\$5,706,425

SCOPE-SPECIFIC INFORMATION

Unit Cost Add: Per linear ft of micropile depth

per linear foot \$125.00

per linear foot \$154.00

Unit Cost Deduct: Per linear ft of micropile depth
Include total number of labor hours for all on site personnel including subcontractors.

per linear foot -\$25.00
26,000

per linear foot \$20.00
21000

DGS NUMBER: 800-314

BID RESULTS WILL BE AVAILABLE ON THE WEB AT [HTTP://WWW.OPP.PSU.EDU](http://www.opp.psu.edu)

Please specify the total number of labor hours that have been included in your bid.

26,000

21000

Summary

